| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 04/ 03
PAGE : 100 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 208, 015. 42 ROUTE : |-64
CALL ORDER ;100 CONTRACT ID : B -26840-A COUNTI ES : G BSON
LETTI NG DATE : 02/04/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 03/02/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 064100G
064100G
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  125,590. 00 100. 0000%
2 35-0906416 VEDDLE BROTHERS CONSTRUCTI ON $  148,327.34 118. 1044%
3 35-1618530 AVER! CAN CONTRACTI NG & SERVI CES $ 161, 386.00 128. 5022%
4 35-0626844 RUDOLPH, J.H & CO $  236,959.00 188. 6766%
| (1) 35-2040801 | (2) 35-0906416 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON| AVERI CAN CONTRACTI NG & SERV
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTION 0001 BRI DGE REPAIR

[ |
0001 110-01001 LUWP| 6000. 00000 6000. 00| 7416. 37000 7416. 37| 8000. 00000 8000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 202-51328 LUMP|  15000. 00000 15000. 00|  19190. 80000 19190.80|  21500. 00000 21500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 1 [ | |

0003 601- 04746 1.000 EACH 4000. 00000 4000. 00| 5525. 70000 5525. 70| 4000. 00000 4000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |

0004 602- 06639 180.000 LFT | 20. 00000 3600. 00| 25. 82000 4647. 60| 36. 00000 6480. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0005 602- 06646 480.000 LFT | 19. 00000 9120. 00| 25. 22000 12105. 60 33. 00000 15840. 00
TEMPORARY CONCRETE BARRI ER | | |

0006 703-51030 2096.000 LBS | 1. 00000 2096. 00| 1. 16000 2431. 36| 1. 25000 2620. 00
REI NFORCI NG STEEL | |

0007 704-51002 9.700 CYS | 1400. 00000 13580. 00| 864. 09000 8381. 67| 1350. 00000 13095. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0008 711-51038 LUMP|  43000. 00000 43000.00]  23250. 69000 23250.69]  34000. 00000 34000. 00
STRUCTURAL STEEL , STRNO 1 | | |

0009 711-91149 LUMP| 7500. 00000 7500.00]  20944. 16000 20944.16/  20000. 00000 20000. 00
STRAI GHTEN STEEL BEAM, STR NO 1 | |

0010 711-91149 LUWP| 8500. 00000 8500.00]  20944. 16000 20944.16/  19000. 00000 19000. 00
STRAI GHTEN STEEL BEAM, STR NO 2 | | |

0011 712- 05854 LUMP| 1200. 00000 1200. 00| 1024. 33000 1024. 33| 3000. 00000 3000. 00
BRI DGE DECK JO NT, STR NO. 1 | |

0012 727-90308 136.000 LFT | 37. 00000 5032. 00| 42. 78000 5818. 08| 11. 00000 1496. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON | |

0013 727- 90309 5.000 GAL | 84. 00000 420. 00| 95. 07000 475. 35] 225. 00000 1125. 00

EPOXY | NJECTI ON, EPOXY MATERI AL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 04/ 03
PACGE : 100 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 208, 015. 42 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID : B -26840-A COUNTI ES : G BSON
LETTI NG DATE : 02/04/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0906416 | (3) 35-1618530

| GOHVANN ASPHALT & CONSTR , || WEDDLE BROTHERS CONSTRUCTI ON| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0014 727- 93560 LUMP] 1050. 00000 1050. 00| 1788. 42000 1788. 42| 1100. 00000 1100. 00
EPOXY | NJECTI ON, FURNI SH NG EQUI PNENT , | | |
STR NO. 1 | | |

0015 727- 93560 LUMP| 1050. 00000 1050. 00| 1788. 42000 1788. 42| 1100. 00000 1100. 00
EPOXY | NJECTI ON, FURNI SH NG EQUI PMENT , | | |
STR NO. 2 | | |

0016 801-01093 2.000 EACH 155. 00000 310. 00| 178. 25000 356. 50| 600. 00000 1200. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | [
ASSEMBLY | [ |

0017 801- 06207 20.000 LFT | 4.00000 80. 00| 3. 56000 71. 20| 6. 50000 130. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | [ [

0018 801- 06640 23.000 EACH 60. 00000 1380. 00| 74. 86000 1721. 78] 90. 00000 2070. 00
CONSTRUCTI ON SIGN, A | | |

0019 801- 06710 42.000 DAY | 16. 00000 672. 00| 17. 82000 748. 44 15. 00000 630. 00
FLASH NG ARROW SI GN | | |

0020 801- 06775 LUMP| 2000. 00000 2000. 00| 9696. 71000 9696. 71| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $  125,590. 00| $  148,327.34 $  161,386.00
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 125, 590. 00| $ 148, 327. 34| $ 161, 386. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/ 04/ 03
PACGE : 100 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 208, 015. 42 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID : B -26840-A COUNTI ES : G BSON
LETTI NG DATE : 02/04/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPAI R

I I
0001 110-01001 LUWP|  11600. 00000 11600. 00|

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN I

|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0002 202-51328 LUMP|  26000. 00000 26000. 00| [
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | [
STR NO. 1 [ | |
0003 601- 04746 1. 000 EACH 5500. 00000 5500. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | [
0004 602- 06639 180. 000 LFT | 37. 00000 6660. 00| |
TEMPORARY CONCRETE BARRI ER. ANCHORED | [ |
0005 602- 06646 480.000 LFT | 31. 00000 14880. 00| [
TEMPORARY CONCRETE BARRI ER | | [
0006 703- 51030 2096.000 LBS | 1. 50000 3144. 00| |
REI NFORCI NG STEEL | | [
0007 704- 51002 9.700 CYS | 850. 00000 8245. 00| |
CONCRETE, C, SUPERSTRUCTURE | [ |
0008 711-51038 LUMP|  55000. 00000 55000. 00| |
STRUCTURAL STEEL , STR NO 1 | | [
0009 711- 91149 LUMP|  27000. 00000 27000. 00| |
STRAI GHTEN STEEL BEAM, STR NO. 1 | | [
0010 711- 91149 LUMP|  27000. 00000 27000. 00| |
STRAI GHTEN STEEL BEAM, STR NO. 2 | | [
0011 712- 05854 LUWP| 2300. 00000 2300. 00| |
BRI DGE DECK JO NT, STR NO. 1 | | [
0012 727- 90308 136. 000 LFT | 40. 00000 5440. 00| |
EPOXY | NJECTI ON, CRACK PREPARATI ON | [ [
0013 727- 90309 5.000 GAL | 240. 00000 1200. 00| [
EPOXY | NJECTI ON, EPOXY MATERI AL | [ |
0014 727- 93560 LUMP| 1200. 00000 1200. 00| [
EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT , | [ |
STR NO. 1 | | [
0015 727- 93560 LUWP| 1200. 00000 1200. 00| [
EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT , | [ |
STR NO. 2 | | [
0016 801-01093 2.000 EACH| 175. 00000 350. 00| [
TEMPORARY WORKSI TE SPEED LIM T SI GN | [ [
ASSEMBLY | | |
0017 801- 06207 20.000 LFT | 3. 50000 70. 00| [
I I

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/04/03
PAGE : 100 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 208, 015. 42 ROUTE : |-64
CALL ORDER . 100 CONTRACT ID : B -26840-A COUNTI ES : G BSON
LETTI NG DATE : 02/04/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | |
| RUDOLPH, J.H. & CO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0018 801- 06640 23.000 EACH 75. 00000 1725. 00| |
CONSTRUCTI ON SI GN, A | | |
0019 801-06710 42.000 DAY | 22. 50000 945. 00| |
FLASHI NG ARROW S| GN | [ [
0020 801-06775 LUWP| 37500. 00000 37500. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 236, 959. 00| |
__________________________________________ o
CONTRACT TOTALS | $ 236, 959. 00| |







